



ADDENDUM NO. 3

Project: Woodleaf Community Park

Rowan County, North Carolina

Date: March 3, 2023

Issued By: Alfred Benesch & Company

2359 Perimeter Pointe Parkway, Suite 350

Charlotte, NC 28208

This addendum shall become an integral part of the Contract Documents for the abovementioned project and shall be placed in the front of the Specifications for this project. The following items are intended to revise and clarify the Drawings and Specifications and shall be included by the bidder in their proposal.

Each Contractor shall be responsible for notifying his/her sub-bidders of the contents of this addendum.

CLARIFICATIONS

Fnd Addendum 3

- Bid Opening date has changed. Bids are now due by Wednesday, March 22, 2023 @ 1:30 PM
 See Pre-Bid Meeting Minutes, Invitation to Bid and Bid Proposal Form for additional requirements.
- Additional information will be forthcoming on the restroom building in Addendum #4 scheduled to be issued on March 10, 2023

CHANGES TO SPECIFICATIONS

- COVER SHEET Description Modify, 'Bid Opening' text from March 14, 2023, Tuesday at 10:00 AM, (Addendum #2) to be Modified to read as March 22, 2023, Wednesday at 1:30 PM
- NOTICE TO BIDDERS Description Modify, 'Bid Accepted until' text from March 14, 2023, Tuesday at 10:00 AM, (Addendum #2) to be Modified to read as March 22, 2023, Wednesday at 1:30 PM
- INVITATION TO BID Description Modify, Section 2.1, 'Bids are due on' text from March 14, 2023, Tuesday at 10:00 AM, (Addendum #2) to be Modified to read as March 22, 2023, Wednesday at 1:30 PM

	-	
Addendum by:		
	Ion Wood PLA CLARB	